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JOB

SPECIAL PROVISION

A.
GENERAL  
(To be inserted by Central Office)
B.
WORK ZONE TRAFFIC MANAGEMENT PLAN
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

2.0  Traffic Management Schedule.

2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work and prior to any revisions to the traffic management schedule.  The traffic management schedule shall include the proposed traffic control measures, hours traffic control will be in place, and work hours.

2.2  Temporary full width road closures up to a maximum of 20 minutes will be allowed on routes with traffic volumes less than 400 ADT.

2.3  The contractor shall notify the engineer prior to lane closures or shifting traffic onto detours.

2.4  The engineer shall be notified as soon as practical of any postponement due to weather, material or other circumstances.

2.5  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material is available for continuous construction and the contractor is prepared to diligently pursue the work until the closed lane is opened to traffic.

2.6
Traffic Delay.   The contractor shall be responsible for maintaining the existing traffic flow through the job site during construction.  If disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the contractor shall review the construction operations which contributed directly to disruption of the traffic flow and make adjustments to the operations to prevent the queues from occurring again. 

3.0  Work Hour Restrictions.

3.1  There are three major summer holiday periods:  Memorial Day, Independence Day, and Labor Day.  All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the first working day subsequent to the holiday.

3.2  The contractor shall not perform any construction operation on the active lanes during restricted periods, holiday periods or other special events specified in the contract documents.

3.2  The contractor shall not perform any work between the hours of ½ hour before sunset until ½ hour after sunrise. No night time work will be allowed without submission of an adequate traffic control plan to cover nighttime operations and prior approval by the engineer

4.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere in the contract document.
C.
SUPPLEMENTAL REVISIONS

(To be inserted by CO)
D.
PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS   JSP-96-05 

All questions concerning this project during the bidding process shall be forwarded to the project contact listed below.

________________________, Project Contact

________________________ District 
__________________

_________________

Telephone Number __-__-__

e-mail  xxxxx@modot.mo.gov 

All questions concerning the bid document preparation can be directed to the Central Office  – Design at (573) 751-2876.

E.
EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT  JSP-90-11
1.0  The contractor shall have communication equipment on the construction site or immediate access to other communication systems to request assistance from the police or other emergency agencies for incident management.  In case of traffic accidents or the need for police to direct or restore traffic flow through the job site, the contractor shall notify police or other emergency agencies immediately as needed.  The area engineer's office shall also be notified when the contractor requests emergency assistance.

2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, the following agencies may also be notified for accident or emergency situation within the project limits.

	Missouri Highway Patrol  (XXX-XXX-XXXX)

	City of _____________ 
	City of _____________ 
	City of _____________ 

	(Fire:  XXX-XXX-XXXX
	(Fire:  XXX-XXX-XXXX
	(Fire:  XXX-XXX-XXXX

	Police:  XXX-XXX-XXXX)


	Police:  XXX-XXX-XXXX)


	Police:  XXX-XXX-XXXX)



	<Add or delete Cities and/or other municipalities as needed>



2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will remain the responsibility of the appropriate police agency.

2.2  The contractor shall notify enforcement and emergency agencies before the start of construction to request their cooperation and to provide coordination of services when emergencies arise during the construction at the project site.  When the contractor completes this notification with enforcement and emergency agencies, a report shall be furnished to the engineer on the status of incident management.

3.0  No direct pay will be made to the contractor to recover the cost of the communication equipment, labor, materials or time required to fulfill the above provisions.

F.
SEAL COAT
(Pending – to be inserted at later date)

G.
BRIDGE END TRANSITIONS
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the transition. This point will not necessarily be at the bridge end, but will be located at a point which provides the smoothest transition and approach to the bridge.  Where bridges are to be resurfaced, the surfacing shall be from curb to curb.

H.
DELAYED NOTICE TO PROCEED  


The contractor's notice to proceed will be delayed until May1, 2012.  Construction activities shall not start until this date.


No direct payment will be made to the contractor for any reason of their compliance with this provision.  The contractor shall have no claim, or basis for any claim or suit whatsoever, resulting from this delayed notice to proceed.  
I.
TIME FOR COMPLETION OF THE WORK 

1.0  Description.  Completion of this contract shall be in accordance with Sec 108.7 and will be administered on both a calendar date completion basis and by calendar days completion basis.

1.1  Regardless of when the work is begun on this  contract, all work shall be completed on or before the date specified below.  Completion by this date shall be in accordance with the requirements of Sec 108.7.




Completion Date:  September 1, 2012

1.2  In addition, calendar days for the completion of this  contract have been established.  The count of calendar days will start on the date the contractor starts any construction operations.  All work shall be completed within the calendar days specified below.  Completion of the work by calendar days shall be in accordance with the requirements of Sec 108.7.




Calendar Days: 
XX
(The sum of the number of days from each route. Example: 5 routes with 5 days per route = 25 Calendar Days for the contract)



1.3  Should the contractor, or in case of default, the surety, fail to complete the work within the above specified calendar days or the completion date,  whichever occurs first, a deduction of the amount shown below will be made for each day that the contract remains uncompleted in accordance with the requirements of Sec 108.8.  These damages are in addition to any other damages as specified elsewhere in this contract. 



Liquidated Damages Per Day:  $__________

1.4  If all Work is not complete prior to the specified overall contract completion date, the contractor will be charged with an overall liquidated damage specified in the amount of $$$ per day for each full day that the Work is not fully completed.  This damage will be assessed independently of the liquidated damages as specified above.

J.
PILOT CAR  
1.0  The contractor will provide a pilot car during construction, as directed by the engineer.  Signs for cross roads including state routes, county roads and city streets, and the pilot car shall be provided as shown on the plans and as directed by the engineer.

2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to provide the pilot car.

3.0
Basis of Payment.  The accepted quantities of pavement will be paid for at the contract unit price.  There will be no direct payment for compliance with the requirements of this provision.

