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                          DISTRICT FINAL PS&E SUBMITTAL
D-12
(Rev. 03/03/21)
PROJECT DETAILS
Project Manager
Backup Contact
SAMII #
Letting Date  
 Route(s)  
County
Job No
Description of Work
Project Length
 ADT
Location of Work
District Estimate
NTP Date         
Working Days (required)
 Calendar Days  
Completion Date
PODI  
QM/QC/WF            
Projects in Combination          
Sq Yd of Travel Way - Alt Paving Projects          
Pre-Bid Conference (Date, Time, Location)            
Note: For a difference between the District estimate and the Program consisting of an increase of $1,000,000 or more and which is 25% or more of the project cost, a STIP amendment is required.  The amendment should be submitted to Transportation Planning to adjust the construction program.                            http://sharepoint/systemdelivery/TP/stwideprogs/STIPref/Documents/AmendQuickRef.pdf
PROJECT IMPACTS AND STATUS
R/W Involvement
RW Status
 RW Clear Date      
Util. Involvement
Utility Status
Utility Clear Date            
Railroad Involvement
If addressed by agreement, RR Approval Date (Date of JSP E-mail)
Bridge Involvement    
Status  
BR Proj. Manager
Project Funding Agreements (Entity, Type, Amounts)
ADA Considered            
Status of Project Funding
Airport Impacts Addressed         
CHECKLIST ITEMS
AASHTOWare Project Import
Non-Contractual Items               
(Place in eProjects)
Job Special Provisions (Roadway) *
Environmental Permits/RES Clearance *
Workday Study *
R/W Clearance Certification *
Pavement Team Recommendation Letter
Utility Status Letter *
Transportation Management Plan (Executive Summary) *
Equipment and Materials List (D-15) & Letter *
Work Zone Impact Analysis Spreadsheet *
Approved Design Exceptions
Geotechnical Report *
Has the Geotechnical Report been uploaded into eProjects, if applicable. 
Public Interest Finding/Proprietary Item Certification *
Asbestos Inspection Report *
Conflict of Interest (if Yes, submit MHTC Agenda Item Checklist)
(Place in ProjectWise)
Estimate Files (.XML, .PLUS, .PDF)
(place in Spec and Estimate folder in PW)
Electronic Deliverables (See EPG 237.9.3.3.3)
(Place in Contract Plans folder in PW)
 Blue Text items are to be include in Electronic Deliverables          
             Green Text items are to be filled out by Central Office                    
* If the % Difference between the District Estimate and the Programs is greater than 10% (+/-) please note the reason in the comments section below.
Prior to Signing this D-12, ensure the PS&E has been reviewed and the box below is checked:
Admin LD
RUC LD
 Total LDS
9.0.0.2.20101008.1.734229
	Call number to be entered by BCS: 
	Enter Project Managers Name: 
	Enter PM Backups Name: 
	Enter the PE SamII Number for the project.: 
	Enter the Intended Letting Date: 
	Enter the Routes associated with the Project: 
	Enter the Counties associated with the Project: 
	Enter the Job Number or Numbers: 
	Briefly describe the work: 
	Enter the Project Length: 
	Enter the Primary Route ADT: 
	List the projects to be let in combination with this project: 
	Enter the District Estimate as shown on the PS&E estimate submitted. : 
	Enter the percent difference between the District Estimate and the Program Amount:: 
	Enter the proposed notice to proceed date.: 
	Enter the required Working Days according the Work Day Study: 
	Enter the Required Number of Calendar Days : 
	Enter the Desired Completion Date: 
	If the Project is listed on the PODI List for PS&E Approval or PS&E Review, select the appropriate, otherwise select N/A: 
	Select the appropriate categories for Quality Management, Quality Control and/or Work Force Diversity: 
	For projects requiring LCCA's, identify the total SQ YD of Travelway : 
	Provide appropriate details for a Pre-Bid Conference, if one is desired. : 
	CB-JOC: 0
	Are there Right of Way impacts on the project? If yes, select Yes here and indicate the RW status in the next field.  If no, select no impacts - see certification and check the certification box below. : 
	If there are Right of Way impacts on the project, indicate status.   If it is clear, indicate  clear and enter the RW Clear Date in the RE Clear Date Field.  If it is not, indicate pending and leave the RW Clear Date field blank.  : 
	Leave blank if there were no RW impacts or if the RW clearance is pending.  Enter the Right of Way Clear date if cleared.: 
	If there are no RW impacts, check this certification.: 0
	Are there Utility impacts on the project? If yes, select Yes here and indicate the Utility status in the next field.  If no, indicate no involvement - see certification and check the certification box below. : 
	If there are Utility impacts on the project, indicate if the Utilities are clear or not?  If they are clear, indicate clear and enter the Utility Clearance date in the Utility Clear Date field.  If the Utilities are not clear, indicate pending and leave the Utility Clear Date field blank.  : 
	Enter the Date of the utility clearance, if applicable.  Leave blank if there are no involvements/impacts.: 
	If there are no Utility impacts, check this certification.: 0
	Is there Railroad impacts on the project that are not resolved with an agreement?  If yes, select pending.  If no, indicate no and check the certification box below. : 
	Enter the Date of the Rail Road clearance, if applicable : 
	If there are no RR impacts, check this certification.: 0
	Does the project involve Bridge deliverables?: 
	Enter the status of the Bridge deliverables, if applicable : 
	If there is BR involvement, who is the Bridge Project Manager responsible for the Bridge Deliverables?: 
	Provide details of any Project Funding Agreements, such as FFOS, ER Funds, Economic Development, etc...: 
	Were ADA impacts or improvements considered?: 
	What is the status of any applicable external project funding?  If not addressed by the drop down, please enter the appropriate details. : N/A
	Were there airport impacts?  If yes, is the project exempt?  If not, was a Yes-Form 7460 submitted? : 
	Has the project been uploaded into AASHTOWare Project?: 
	Are there non-contractuals associated with the project? : 
	Have the JSP's been uploaded into eProjects?: 
	Have the Env. Permits/clearances been loaded into eProjects, if applicable?: 
	Has the Work Day Study been uploaded into eProjects?: 
	Has the R/W certification been uploaded into eProjects, if applicable? : 
	Has the PTS Report been uploaded into eProjects?: 
	Has the Utility Clearance Letter been uploaded into eProjects, if applicable? : 
	Has the TMP been uploaded into eProjects, if applicable?: 
	Has the D-15 been uploaded into eProjects, if applicable?: 
	Has the WZ Impact Analysis been uploaded into eProjects, if applicable? : 
	Have any Design Exceptions been uploaded into eProjects, if applicable? : 
	Has the Geotechnical Report been uploaded into eProjects, if applicable?: 
	Have any PIC's or PIF's been uploaded into eProjects, if applicable.?: 
	Has the Asbestos Report been uploaded into eProjects, if applicable? : 
	Are there any Conflicts of Interest?  If so has the MHTC Agenda Item Checklist been uploaded into eProjects?: 
	Has the Estimate File been placed in ProjectWise?: 
	Have the Electronic Deliverables been placed in ProjectWise , if applicable?: 
	Enter any pertinent information here.: 
	In order to sign the D-12, you must review the PS&E and then check the certification statement.  This will enable the signature field.  : 0
	SignatureField1: 
	Admin LD's based upon the project details and the LD Table. : 
	Road User LD's based upon the project details and the LD Table. : 
	Total LD's: 



