
EXHIBIT "B"





Route I-35, Clay County





Job No. J4I0110

LUMP SUM ESTIMATE

X Y Z Pipeline Company

1.
Materials


130'
-
12 3/4" O.D. Casing
@
$10.04
$1305.20


20'
-
8 5/8" O.D. Line Pipe
@
6.41
128.20


40'
-
2" Vent Pipe
@
1.14
45.60


  2
-
2" Vent Caps
@
21.00
42.00


15
-
8" x 12" Casing Insulators
@
14.75
221.25


  2
-
8" x 12" Casing Seals
@
22.43
44.86


  2
-
2" T-O-R Nipple Assemblies
@
103.00
206.00


  2
-
Welds-Plus-Ends Coupling
@
214.00
428.00


21
-
Squares Polyethylene Tape
@
18.17
381.57


  2
-
8" Gask-O-Seal
@
12.00
   24.00




Subtotal

2826.68





Handling Charge @ 8%
226.14





Total Materials

$3052.82

2.
Labor


Superintendent


1
day
@
150.00
150.00


Welder


16
hrs.
@
14.50
232.00


Pipe Liners


48
hrs.
@
13.70
657.60


Common


16
hrs.
@
9.50
152.00


Truck Driver


16
hrs.
@
11.10
  177.60








1369.20


Employee Benefits - 31.36% (includes Workmen's Compensation,


429.38





Accident Insurance, Retirement, Social





Security)


Employee Expense

9
days
@
50.00
  450.00






Total Labor

2248.58

3.
Equipment


Automobiles
1100
mi.
@
0.30
330.00


Truck
16
hrs.
@
7.50
120.00


Dozer* w/side boom
16
hrs.
@
51.00
816.00


Tractor* w/backhoe
8
hrs.
@
20.00
160.00

*Includes operator


Total Equipment
1426.00

4.
Engineering


Preliminary Engineering
  24
hrs.
@
15.00
360.00


Construction Engineering
  12
hrs.
@
15.00
180.00




Total Engineering
540.00

5.
Overhead @ 23.47% of items 1, 2, 3 & 4 (includes



1705.66


indirect labor, office expense, miscellaneous


expense, payroll insurance, etc.)

6.
Credit.  Cost of salvage exceeds salvage value of



        0.00




Total Cost of Work
$8973.06




SUMMARY

(1)
Materials




2826.68


Handling Charge 8%




226.14

(2)
Labor




2248.58

(3)
Equipment




1426.00

(4)
Engineering




540.00

(5)
Overhead - 23.47%




1705.66

(6)
Credit




        0.00




Total

$8973.06

Existing line on Company private easement

Commission responsibility = 100%

EXHIBIT "B"





Route I-35, Clay County





Job No. J4I0110

LUMP SUM ESTIMATE

X Y Z Pipeline Company

1.
Materials


40 m
-
319 mm O.D. Casing
@
$32.63
$1305.20


  6 m
-
216 mm O.D. Line Pipe
@
21.37
128.22


12 m
-
50 mm Vent Pipe
@
3.80
45.60


  2
-
50 mm Vent Caps
@
21.00
42.00


15
-
200 mm x 300 mm Casing Insulators
@
14.75
221.25


  2
-
200 mm x 300 mm Casing Seals
@
22.43
44.86


  2
-
50 mm T-O-R Nipple Assemblies
@
103.00
206.00


  2
-
Welds-Plus-Ends Coupling
@
214.00
428.00


21
-
Squares Polyethylene Tape
@
18.17
381.57


  2
-
200 mm Gask-O-Seal
@
12.00
   24.00




Subtotal

2826.70





Handling Charge @ 8%
226.14





Total Materials

$3052.84

2.
Labor


Superintendent


1
day
@
150.00
150.00


Welder


16
hrs.
@
14.50
232.00


Pipe Liners


48
hrs.
@
13.70
657.60


Common


16
hrs.
@
9.50
152.00


Truck Driver


16
hrs.
@
11.10
  177.60








1369.20


Employee Benefits - 31.36% (includes Workmen's Compensation,

429.38





Accident Insurance, Retirement, Social





Security)


Employee Expense

9
days
@
50.00
  450.00






Total Labor

2248.58

3.
Equipment


Automobiles
1770
km.
@
0.19
336.30


Truck
16
hrs.
@
7.50
120.00


Dozer* w/side boom
16
hrs.
@
51.00
816.00


Tractor* w/backhoe
8
hrs.
@
20.00
160.00

*Includes operator


Total Equipment
1432.30

4.
Engineering


Preliminary Engineering
  24
hrs.
@
15.00
360.00


Construction Engineering
  12
hrs.
@
15.00
180.00




Total Engineering
540.00

5.
Overhead @ 23.47% of items 1, 2, 3 & 4 (includes



1707.14


indirect labor, office expense, miscellaneous


expense, payroll insurance, etc.)

6.
Credit.  Cost of salvage exceeds salvage value of



        0.00




Total Cost of Work
$8980.86




SUMMARY

(1)
Materials




2826.70


Handling Charge 8%




226.14

(2)
Labor




2248.58

(3)
Equipment




1432.30

(4)
Engineering




540.00

(5)
Overhead - 23.47%




1707.14

(6)
Credit




        0.00




Total

$8980.86

Existing line on Company private easement

Commission responsibility = 100%


Lump Sum Estimate

